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General Information 

Jeff Neuner, Business Area Manager 
Transfer Station/Landfill  
Jeff.neuner@seattle.gov 
206 684 7693 
 
Solid Waste Facility Master Plan 
http://www.seattle.gov/util/Documents/Plans/SolidWastePlans/Solid_Waste_Facili
ties_Plan/index.htm 
 
South Recycling and Disposal Station 
http://www.seattle.gov/util/MyServices/Garbage/DumpTransferStation/SouthStati
on/Directions/index.htm 

 

Background 

This project is the last phase of the 2003 Solid Waste Facility Master Plan.  The Master Plan was a sequenced 
strategy for renewal and development of Solid waste Facilities within the City of Seattle.  Current cost estimates 
for all scoped project elements range between $35 and $40 million between over the next six years for this 
project. 
 
The project site is the current South Recycling and Disposal Station located at 8105 5

th
 Avenue South. The 

recycling and disposal station is on a portion of the South Park Landfill which was operated from 1940’s-1966..  
Under Washington State Model Toxics Control Act, this site is contaminated site. The landfill was closed in 
accordance with Board of Health Regulations and been extensively studied in the last 15 years.    
 

Project Scope 

Space programming/site layout for project elements, design, permitting, bid support  and construction support for 
the following project elements: 
 

 Landfill closure elements as defined in the Final 
Cleanup Action Plan (scheduled for  late 2014) 

 Demolition of existing structures 

 New recycling facility 

 New reuse drop off and retail facility 

 Possible replacement of the existing Household 
Hazardous Waste Facility 

 

 Ancillary trailer parking for the South Transfer 
Station 

 Site civil work including utilities and roadways 

 Site landscaping 

 Staff facilities 

 Additional parking for staff vehicles and other 
SPU equipment  

 Other SPU Facilities 
 
Additional possible scope includes incorporating a Material Recovery Facility in the overall site programming.  
This facility would be designed by others.  

 

Contracting Opportunities 

Schedule of Events Target Date 

RFQPA Release  Anticipated – Q3 2014 

Pre-Proposal Conference and Site Visit Anticipated – Q3 2014 
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